



Bid Schedule 16004 Shishmaref, Alaska Bulk Fuel Upgrade

Received -bids

					1
Description		BC Excavating, Inc.	Ridge Contracting, Inc.	STG Incorporated	
Desi	inption	DC Excavating, inc.	Mage Contracting, me.	310 incorporated	
	1 Mobilization / Demobilization	\$828,512.50	\$1,425,000	\$520,000	
	2 Bulk Fuel Tank Farm Civil Site Work	\$336,620.00	\$1,450,000	\$490,000	
	Bulk Fuel Tank Farm, Dual Product Header and Fill				
:	Pipelines, Retail and Fleet Dispensers	\$1,195,788.25	\$1,000,000	\$1,495,000	
	4 Spill Response Equipment	\$88,169.00	\$50,000	\$38,500	
	Decommission and Dispose of Existing Pipelines	\$84,710.00	\$140,000	\$17,400	
	Decommission Existing City and Native Store Tank Farms	\$211,226.00	\$225,000	\$91,600	
	7 Manifesting, Transport, and Disposal of RCRA Hazardous Waste	\$68,846.00	\$37,500	\$11,550	
	Transport, and Disposal of State Regulated Non - Hazardous				
	B Waste	\$50,846.00	\$30,000	\$11,550	
	Excavation and Handling of Petroleum Contaminated Soil	\$50,000.00	\$50,000	\$50,000	
	Total Base Bid, Sum of Items 1-9 Above				
	Additive Alternate A: Water Treatment Plant Fuel System				
Α	Upgrades	\$525,567.00	\$940,000	\$527,300	
В	Additive Alternate B: Dispose of Decommissioned Tanks	\$92,313.00	\$185,000	\$30,600	
	Total Sum of Base Bid and Additive Alternates	\$3,532,597.75	\$5,532,500	\$3,283,500	

\$3,283,500